

Package-I

GOVERNMENT OF KHYBER PAKHTUNKHWA

INTEGRATED TOURISM DEVELOPMENT PROJECT (KITE)

Department of Tourism, Culture, Sports, Archaeology, Museums & Youth Affairs

Date: September 12, 2023

Addendum Request for Bids (RFB):

Project Management Unit (PMU) for Khyber Pakhtunkhwa Integrated Tourism Development Project (KITE) Department of Tourism Government of Khyber Pakhtunkhwa.

Conservation & Preservation Work of Archaeological Sites Damaged by Recent Flood

REF No: PK-KP DOT-338555-CW-RFB

Conservation & Preservation of Archaeological sites Damaged by recent Flood in District Swat

Package-II REF No: PK-KP DOT-338561-CW-RFB

Conservation & Preservation of Archaeological sites damaged by recent Flood in District Mardan and Dera Ismail Khan.

Package-III REF No: PK-KP DOT-338566-CW-RFB

Conservation & Preservation of Archaeological sites damaged by recent Flood in Malakand Region

Package-IV REF No: PK-KP DOT-338571-CW-RFB

Conservation & preservation of the main Kalam Mosque & Swat Museum Storeroom damaged by recent Flood in District Swat.

This Addendum forms part of the Request for Bids No.02 issued by Khyber Pakhtunkhwa Integrated Tourism Development Project (KITE) for the Conservation & Preservation Work of Archaeological Sites Damaged by Recent Flood and modified/clarify the original RFB.

Sr	SBD Reference	Clarifications/Additions/Rectifications
#		
1.	Section-III Qualification criteria	May be read as 03 (Three) similar contracts for all four Packages and subsequent lots therein.
	Section III Evaluation and Qualification	501 MI
	criteria:	
	4.2 (a) (i) Specific Experience in	
	Conservation, reservation and	
	Restoration/Development works	
	Sizes .	

House No 20, Syed Jamal Uddin Afghani Road University Town Peshawar.



GOVERNMENT OF KHYBER PAKHTUNKHWA

KHYBER PAKHTUNKHWA **INTEGRATED TOURISM** DEVELOPMENT PROJECT (KITE) PROJECT MANAGEMENT UNIT (DoT)

2.	PACKAGE-2	Adding the following additional Items into the BOQ in continuation after Serial No 4:						
	Section-IV Bill of Quantity (BOQ) of Lot-3:	S.#	Description	Unit	Qty	Rate (Rs)	Amount (Rs)	
	Conservation/Developmental Work at Lal Mahra Site District Dera Ismial Khan	5	Plain Cement Concrete including placing, compacting, finishing & curing (Ratio 1:2:4)	CFT	4,082.95			
		6	Excavation in foundation of buildings and bridges etc; complete in shingal/ gravel	CFT	2,821			
		7	RCC in roof slab, beam, columns & other structure member, insitu or precast (1:2:4)	CFT	1,996.5			
		8	Supply and fabricate M.S reinforcement for cement concrete (Hot Roll deformed bars grade 40)	KG	726			
		9	White washing: new surface: Two coats.	SFT	4,356			
		10	Fabricated of heavy steel work with angle tees, Sheet iron etc; for making trusses girder etc. including erection.	KG	1,6051.31			
		11	Prepare and paint new Guard bars, railing and similar open work priming coat and subsequent coat.	SFT	8,000			
		12	Masonry with / special bricks in 1:3 c/s mortar in circular core wall of overhead reservoir.	CFT	954.375			
	PACKAGE-2: Section-IV: Bill of Quantity (BOQ) of Lot-4: Developmental work i.e. Retaining wall for Flood Protection at Rahman Dheri Site District Dera Ismail Khan	• Item a	at Sr No. 3 with quantity 27,618 CFT may now be read as 30,000 CF	г.				

House No 20, Syed Jamal Uddin Afghani Road University Town Peshawar.



GOVERNMENT OF KHYBER PAKHTUNKHWA

12

complete: 1.5" thick

INTEGRATED TOURISM DEVELOPMENT PROJECT (KITE)

SFT

950.25

PROJECT MANAGEMENT UNIT (DoT)

Department of Tourism, Culture, Sports, Archaeology, Museums & Youth Affairs

4. PACKAGE-4:	The Items mentioned in the BOQ from Sr No # 1 to 8 of Lot -I at sub-total-I are replaced with the following new revised BOQ items for sub-total -I Lot-I with tentative quantities mentioned therein:					
	S.#	Description	Unit	Qty	Rate (Rs)	Amount (Rs)
	1	Dismantling brick work in lime or cement Mortar	CFT	4,521.02		
Section-IV. Bill of Quantity (BOQ) of Lot-1: Conservation & Preservation Work of Main Kalam Mosque in District Swat	2	Removing & re-fixing of wooden joinery (doors & windows) i/e addition and alteration complete	SFT	925.25		
	3	Dismantling glazed or accoustics tiles etc	SFT	4,251.20		
	4	Scraping: Ordinary distemper, oil bound distemper or paint off wall	SFT	13,254.2		
	5	Distempering New surface: Two coats	SFT	56,580.25		
	6	Plain Cement Concrete including placing, compacting, finishing & curing (Ratio 1:2:4)	CFT	5,254.20		
8	7	Providing and fixing 1/2" (13mm) thick First-class Deodar wood paneling in framework 3"x1.5" (75mmx38mm) of same wood on walls, jambs, skirting, cornice, chair rails and archivolt fixed on framed deodar wood backing with rawl plugs or screws but excluding the cost of polishing as required.	SFT	8,542.25		
	8	Plain wood work sawn, wrought, planed & fixed in position, including nails & screws: Deodar wood	CFT	625.25		
	9	French polishing complete: On old work	SFT	9,582.25		
	10	PCC 1:3:6 in mass concrete less formwork using 30% boulders	CFT	14,525.20		
	11	Cement Plaster 1:5, upto 20' height 3/4" thick	SFT	2,250.25		

House No 20, Syed Jamal Uddin Afghani Road University Town Peshawar.

First class deodar wood wrought joinery in doors and windows etc.



GOVERNMENT OF KHYBER **PAKHTUNKHWA**

KHYBER PAKHTUNKHWA **INTEGRATED TOURISM** DEVELOPMENT PROJECT (KITE) PROJECT MANAGEMENT UNIT (DoT)

Department of Tourism	Culture, Sp	oorts, Archaeology,	Museums & Youth Affairs
-----------------------	-------------	---------------------	-------------------------

5	PACKAGE-4:	•	Item No.7 SFT 15000 may be read as 14632.3 under Sub Total-I.						
	Section-IV. Bill of Quantity (BOQ) Lot-2: Repair Developmental Work i.e.	•	• Item No. 17 Added under Sub-Total-I:						
	Swat Museum Storeroom	S.#	Description	Unit	Qty	Rate (Rs)	Amount		
							(Rs)		
		17	Providing steel racks of approved quality with 07 shelfs 6 feet x 2.5 feet for reserved building	Each	70				

Other terms and conditions of the RFBs remain the same, end of addendum.

Project Director